

CITY OF ELK GROVE DEPARTMENT OF PUBLIC WORKS

Request for Proposals for
Professional Engineering Consulting Services
North Laguna Creek Area Big Horn Blvd and Franklin Blvd Improvements Project
(WTR083)
ADDENDUM NO. 1
January 26, 2023

TO ALL PROSPECTIVE PROPOSERS:

Please incorporate the following revisions as part of the subject Request for Proposals document for the subject Project.

1. Replace page 2 of Attachment C, CIP Project Budget Sheets with the attached. Section 4, Funding Source, "301 Federal Capital Grants 1" has been revised to, "302 State Grants".

The City sends addendum electronically only.

PROPOSAL DUE DATE HAS NOT CHANGED

ζj	Approved By: Unistina Castro Christina Castro, Capital Program Division Manager	Dated:	1/27/2023 11:11 AM PS
	Acknowledged By: Consultant's Signature	Dated:	
	Consultant's Name (Printed):		

The remaining provisions of the RFP issued January 24, 2023, remain unchanged. In the event of a conflict between this addendum and the previous version(s), this addendum takes precedence.

ACKNOWLEDGEMENT OF ADDENDUM NO. 1 MUST BE INCLUDED WITH PROPOSAL.

302 State Grants

Total Program Financing



2,575,000

2,675,000

North Laguna Creek Area Big Horn Blvd and Franklin Blvd Improvements									WTR083	
Section 1 Description	·								11111000	
The Project will result in the extra Project will also result in pavem areas, and upgraded curb ramp This project is located on Big H	ent maintenance os.	and rehabilitation	n on Big Horn Bl	vd. with the crea	tion of buffered	oike lanes, adde	d green paveme	ent markings in h		
Project Justification										
-										
.										
Notes										
-										
Section 2 Impact to Ann	ual Operating E	Budget								
-										
Section 3	Estimated Project Costs									
Type of Expenditure	Expenses Prior to FY 21/22	Revised Budget FY 21/22	FY 22/23	FY 23/24	FY 24/25	FY 25/26	FY 26/27	Future \$	Total	
Preliminary Engineering	-	-	-	177,000	-	-	-	-	177,000	
Other Capital Improvement	-	=	100,000	-	1	-	=	-	100,000	
Environmental	-	-	90,000	-	-	-	-	-	90,000	
Construction Engineering	-	-	-	-	266,000	-	-	-	266,000	
Construction Contract	-	-	-	-	2,042,000	-	-	-	2,042,000	
Total Capital Costs	-	_	190,000	177,000	2,308,000		_	_	2,675,000	
Section 4 Method(s) of Financing								_,_,,,,,,,,		
Funding Source(s)	Expenses Prior to FY 21/22	Revised Budget FY 21/22	FY 22/23	FY 23/24	FY 24/25	FY 25/26	FY 26/27	Future \$	Total	
294 Measure A Maintenance	-		100,000	-	-	-	-	-	100,000	

177,000

177,000

90,000

190,000

2,308,000

2,308,000